ENVIRONMENTAL SERVICES
SPB05-894P-X

1. PARTIES

THIS CONTRACT, is entered into by and between the State of Montana, Department of Administration, State
Procurement Bureau, (hereinafter referred to as “the State”), whose address and phone number are Room 165
Mitchell Building, 125 North Roberts, PO Box 200135, Helena MT 59620-0135, (406) 444-2575 and Olympus
Technical Services, Inc., (hereinafter referred to as the “Contractor”), whose nine digit Federal ID Number,
address and phone number are 81-0522375, 765 Colleen St., Helena MT 59601, and (406) 443-3087.

THE PARTIES AGREE AS FOLLOWS:
2. PURPOSE

The purpose of this term contract is to establish a list of Environmental Service Providers in several service
areas. All qualified offerors will be assembled into a multiple contractor term contract for use by state agencies
and other public procurement units. The State makes no guarantee of use by any agency-authorized access to
this term contract. However, through data conveyed by the Montana Department of Environmental Quality,
Montana Department of Natural Resources and Conservation, and Montana Fish, Wildlife and Parks, it is
anticipated that this term contract should access approximately 2.5 million dollars or more annually.

3. EFFECTIVE DATE, DURATION, AND RENEWAL

3.1 Contract Term. This contract shall take effect upon execution of all signatures, and terminate
on June 30, 2007, unless terminated earlier in accordance with the terms of this contract. (Mont. Code Ann. §
18-4-313.)

3.2 Contract Renewal. This contract may, upon mutual agreement between the parties and
according to the terms of the existing contract, be renewed in one-year intervals, or any interval that is
advantageous to the State, for a period not to exceed a total of four additional years. This renewal is
dependent upon legislative appropriations.

3.3 Addition of Analytical Laboratory Contractor. Proposals will be accepted between April 1
and May 1 of each calendar year from current firms requesting review of their qualifications to perform
Analytical Laboratory Services as originally requested under RFP SPB05-894P. The state will evaluate each
proposal received in the exact manner in which the original proposals for other categories were evaluated. If
proposal passes the requirements as evaluated to perform Analytical Lab Services, the state will update that
firms term contract to include the Analytical Lab Services category contingent on said firm being in good
standing otherwise.

4, NON-EXCLUSIVE CONTRACT

The intent of this contract is to provide state agencies with an expedited means of procuring supplies and/or
services. This contract is for the convenience of state agencies and is considered by the State Procurement
Bureau to be a “Non-exclusive” use contract. Therefore, agencies may obtain this product/service from sources
other than the contract holder(s) as long as they comply with Title 18, MCA, and their delegation agreement.
The State Procurement Bureau does not guarantee any usage.

5. COOPERATIVE PURCHASING

Under Montana law, public procurement units, as defined in section 18-4-401, MCA, have the option of
cooperatively purchasing with the State of Montana. Public procurement units are defined as local or state
public procurement units of this or any other state, including an agency of the United States, or a tribal
procurement unit. Unless the bidder/offeror objects, in writing, to the State Procurement Bureau prior to the
award of this contract, the prices, terms, and conditions of this contract will be offered to these public
procurement units.
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6. TERM CONTRACT REPORTING

Term contract holder(s) shall furnish annual reports of term contract usage. Each report shall contain complete
information on all public procurement units utilizing this term contract. Minimum information required to be
included in usage reports: name of the agency or governmental entity who contacted you regarding a potential
project; project title; agency contact person; if the project was not successfully negotiated, state the reason;
number and title of contracts received; total dollar amounts for contracts received; the names of your company
personnel involved in the project; and project status as of usage report date. The report for this term contract
will be due on July 20" of each year.

Reported volumes and dollar totals may be checked by the State Procurement Bureau against State records
for verification. Failure to provide timely or accurate reports is justification for cancellation of the contract and/or
justification for removal from consideration for award of contracts by the State.

7. COST/PRICE ADJUSTMENTS

7.1 Cost Increase by Mutual Agreement. After the initial term of the contract, each renewal term
may be subject to a cost increase by mutual agreement. Contractor must provide written, verifiable justification
for any cost adjustments they request during each renewal period. Contractor shall provide its cost
adjustments in both written and electronic format.

7.2 Differing Site Conditions. If, during the term of this contract, circumstances or conditions are
materially different than set out in the specifications, the Contractor may be entitled to an equitable adjustment
in the contract price. The Contractor shall immediately cease work and notify, in writing, the State of any such
conditions necessitating an adjustment as soon as they are suspected and prior to the changed conditions
affecting the performance of this contract. Any adjustment shall be agreed upon in writing by both parties to the
contract.

7.3 Cost/Price Adjustment. All requests for cost/price adjustment must be submitted between April
1st and April 30th along with written justification. Requests received after April 30th will not be considered
unless written approval from the SPB Contracts Officer is given to submit at a later date. In no event will
cost/price adjustments be allowed beyond May 15th. All requests that are approved will be incorporated by
contract amendment and made effective July 1st of the next approved renewal period.

8. SERVICES AND/OR SUPPLIES

8.1 Service Categories. Contractor agrees to provide to the State the following services:

Remote Sensing. The State may consider the use of remote sensing for characterizing a watershed
and identifying probable sources of pollutants. For example, indicator metrics may be calculated from an air
photo. Metrics may include active channel width, Rosgen level 1 Channel types, % shade, % land use, % land
cover, average flood plain width, riparian corridor fragmentation, road density, road crossings, length of
irrigation ditch/area, etc. DEQ may request contractors to assist them in developing remote sensing
assessment techniques or to employ developed techniques in conducting detailed assessments. All data must
be entered into an approved database structure, format, or program and linkage to the National Hydrography
Dataset (NHD) streams layer may be requested. If necessary, the Contractor can subcontract in order to
acquire the aerial photography products. All subcontractors for this task must be approved by the State prior to
initiating a contract.

Heavy Equipment Operators. The State and other governmental entities utilize the services of Heavy
Equipment Operators to implement environmental projects throughout Montana. Heavy Equipment Operators
are encouraged to submit a proposal to allow for easy access for implementation of projects by various
governmental entities. Contractors do not have to possess the equipment, but when submitting a proposal,
they must incorporate the cost of equipment rental, mobilization and demobilization. The State does anticipate
several firms to respond to this service area and we are therefore allowing offerors to designate the parts of the
state in which they will be available for work. The attached forms for Heavy Equipment Costs and Location
must be completed and incorporated into the proposal.
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8.2 Reuse of Documents. When the projects dictate a design or engineered approach, the State
agrees that it will not apply the Contractor’s designs to any other projects.

9. ENGINEERING ACCESS

All of the firms selected may need to have access to engineering services depending on the nature of the
project. The contractor(s) will be expected to use their own best judgment as to whether engineering services
are needed for a given project. However, traditional engineering methodologies are not the emphasis of this
RFP. It is a violation of State Statute to practice engineering or land surveying without a license.

10. PROJECT SELECTION

10.1 Project Identification. The State will be responsible for identifying projects, contacting
landowners and securing necessary permission/cooperation agreements, selecting a contractor, writing grant
applications and approving project payments.

10.2 Hazardous Materials. The State will not initiate projects where it is known that hazardous
materials are present. If there is an indication of a potential of hazardous materials, then the State will do
testing prior to contacting the contractor. However, there is always the possibility of unforeseen problems
resulting in the stoppage of a project.

10.3 _Meetings. The selected contractor may be required to meet with State personnel at the project
site to conduct a site evaluation, discuss project issues and begin the negotiation process on project feasibility,
conceptual design and costs for each project.

10.4 Approach Expectations. In the case of restoration activities, the agency will identify the
preferred techniques. The determination made by the State may define which contractor(s) are contacted for
project initiation. The State is always open to new and innovative approaches that accomplish project goals.

11. SELECTING A CONTRACTOR

The State may select a term contract holder from the Environmental Services contract home page as provided
under the state’s website address
http://www.discoveringmontana.com/doa/gsd/procurement/TermContracts/environservices/Default.asp, taking
into consideration such things as the contractor’s area of expertise, requirements and location of the project,
the contractor’s availability and access to resources necessary to efficiently and effectively complete the
project, demonstrated excellent past performance on State and public projects, identified subcontractors and
total project cost.

General. Ordering agencies shall use the procedures in this section when ordering services priced at hourly
rates as established by each Term Contract (TC). The applicable service categories are identified in each TC
along with the contractor's price lists.

Request for Quotation (RFQ) procedures. The ordering agency must provide an RFQ, which includes the
statement of work and limited, but specific evaluation criteria (e.g., experience and past performance), to TC
contractors that offer services that will meet the agency's needs. The RFQ may be posted to the agency’s state
website to expedite responses.

Statement of Work (SOWSs). All SOW'’s shall include at a minimum a detailed description of the work to be
performed, location of work, period of performance, deliverable schedule, applicable performance standards
and any special requirements (e.g., security clearances, travel, special knowledge).

(1) Ordering agency may select a contractor from the appropriate service category and directly negotiate a
mutually acceptable project based on a sudden and unexpected happening or unforeseen occurrence
or condition, which requires immediate action. (Exigency).



(2) Ordering agency may place orders at or below the $5,000 threshold with any TC contractor that can
meet the agency's needs. The ordering agency should attempt to distribute orders among all service
category contractors.

(3) For orders estimated to exceed $5,000 but less than $25,000.

(i) The ordering agency shall develop a statement of work.
(i) The ordering agency shall provide the RFQ (including the statement of work and evaluation criteria)
to at least three TC contractors that offer services that will meet the agency's needs.

(iii) The ordering agency shall request that contractors submit firm-fixed prices to perform the services
identified in the statement of work.

(4) For orders estimated to exceed $25,000. In addition to meeting the requirements of (3) above, the
ordering agency shall:

(i) Provide the RFQ (including the statement of work and the evaluation criteria) to a minimum of six
service category TC contractors (if category has less than 6, all contractors will be offered an RFQ)
with a 50% replacement factor for each subsequent request for quote in the same service category.

Evaluation. The ordering agency shall evaluate all responses received using the evaluation criteria provided in
the RFQ to each TC contractor. The ordering agency is responsible for considering the level of effort and the
mix of labor proposed to perform a specific task being ordered, and for determining that the total price is
reasonable. The agency will place the order with the contractor that represents the best value. After award,
ordering agencies will provide timely notification to unsuccessful TC contractors. If an unsuccessful TC
contractor requests information on a task order award that was based on factors other than price alone, a brief
explanation of the basis for the award decision shall be provided.

Minimum documentation. The ordering agency shall document:

(1) The TC contractors considered, noting the contractor from which the service was purchased.
(2) A description of the service purchased.

(3) The amount paid.

(4) The evaluation methodology used in selecting the contractor to receive the order.

(5)

(6)

The rationale for making the selection.
Determination of price fair and reasonableness.

Agency project task orders will be utilized to finalize the project. Only written addenda will be used for
adjustments of the task orders and must be signed by both parties. All task orders must contain signatures
from both parties and appropriate agency legal review as directed in their procurement policy.

The State will monitor contractor selection by using the information provided in the annual TC usage reports.

Contractor’s who fail to respond to three RFQ opportunities within a one-year period between July 1% and June
30™ may be removed from the qualified list of contractors.

12. CONTRACTOR RESPONSIBILITIES

12.1 Supervision and Implementation. The selected contractor for an individual project will be
responsible for the supervision and implementation of the approach and will be responsible for oversight of
work performed by all subcontractors. In most cases the contractor will provide and be responsible for all the
necessary equipment, materials, supplies and personnel necessary for proper execution of the work. However,
the State reserves the right to hire subcontractors (equipment and/or labor) if it will provide a cost savings to
the State. The selected contractor will also be responsible for clean up of the sites if necessary and must have
the sites inspected by the State immediately prior to completion.

12.2 On-Site Requirements. When a contractor is contacted by the State to discuss a project, the
State and the contractor may visit the job site if deemed necessary by the Project Manager, to become familiar
with conditions relating to the project and the labor requirements. The State will provide a detailed scope of
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work for the project and request the contractor supply the State with a response to project approach, cost,
timeframe and any other information deemed necessary by the State to make a selection or complete a
contract negotiation.

In the cases of Restoration or On-The-Ground Activities, the contractor shall adequately protect the work,
adjacent property, and the public in all phases of the work. They shall be responsible for all damages or injury
due to their action or neglect.

The contractor shall maintain access to all phases of the contract pending inspection by the State, the
landowner, or their representative. All interim or final products funded by the contract will become the property
of the State or Cooperative Purchaser upon payment for said products.

All work rejected as unsatisfactory shall be corrected prior to final inspection and acceptance. The contractor
shall respond within seven calendar days after notice of observed defects has been given and shall proceed to
immediately remedy these defects. Should the contractor fail to respond to the notice or not remedy the
defects, the State may have the work corrected at the expense of the contractor.

12.3 Clean Up (when project tasks require). The contractor shall:

Keep the premises free from debris and accumulation of waste;

Clean up any oil or fuel spills;

Keep machinery clean and free of weeds;

Remove all construction equipment, tools and excess materials; and

Perform finishing site preparation to limit the spread of noxious weeds before final payment by the State.

12.4 Applicable Laws. The contractor shall keep informed of, and shall comply with all applicable
laws, ordinances, rules, regulations and orders of the City, County, State, Federal or public bodies having
jurisdiction affecting any work to be done to provide the services required. The contractor shall provide all
necessary safeguards for safety and protection, as set forth by the United States Department of Labor,
Occupational Safety and Health Administration.

12.5 Cooperation. The contractor shall work closely with the States analytical consultants, (i.e.
environmental laboratories and taxonomists) to develop the desired products.

12.6 __Work Acceptance. The contractor is responsible for project oversight as needed. The State
may also periodically provide personnel for administrative oversight from the initiation of the contract through
project completion. All work will be inspected by the State or designated liaison prior to approval of any
contract payments. All work rejected as unsatisfactory shall be corrected prior to final inspection and
acceptance. Contractor shall respond within seven calendar days after notice of defects has been given by the
State and proceed to immediately remedy all defects.

12.7 _Records. The contractor will supply the State with documentation, when requested, of methods
used throughout project implementation. Contractor will maintain records for themselves and all subcontractors
of supplies, materials, equipment and labor hours expended.

12.8 Communication. Remoteness of project sites may necessitate that the contractor have some
form of field communication such as a cellular phone. This communication is necessary to enable the State to
respond to public concerns related to the project, accidents, inspections, or other project issues that require
immediate feedback. In addition, the State or Cooperative Purchaser may require scheduled communication at
agreed upon intervals. The communication schedule will be dependent upon the project circumstances and
requirements of the contracting agency. In the case when a communication schedule is included in the Scope
of Work, the schedule will commence when the contractor initiates the project.

12.9 Change of Staffing. Since qualifications of personnel were key in determining which offerors
were selected to be on this TC, a written notification of any changes in key personnel must be made to the
state agency, prior to entering into negotiations to perform any specific work scope. Contractor shall replace
such employee(s) at its own expense with an employee of substantially equal abilities and qualifications
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without additional cost to the agency. If these staffing changes cause the contractor to no longer meet the
qualifications stated herein, that firm will be removed from the service area of this TC. Failure to notify the state
agency of staffing changes could result in the contractor being removed from the TC listing and possible
suspension from bidding on other state projects.

12.10 Collaboration. The State encourages collaboration between contractors to increase the scope
of services offered. In cases where the chosen contractor is not able to provide all services needed for the
project, the State will expect the chosen contractor to contact other contractors on this list to negotiate
subcontracts for these services before going elsewhere. Exceptions to this strategy will be evaluated on a
case-by-case basis.

12.11 Subcontractors, Project Budget and Invoicing. All subcontractors to be used in any project
must be approved by the authorized entity initiating the project. Project budgets will be negotiated for each
individual project contract. However, all rates, terms and conditions set forth in this term contract will be applied
to individual contracts. Subcontractor is defined as anyone other than the prime contractor having substantial
direct involvement in a specific project.

The State reserves the right to choose the invoicing method from the following:
e Prime contractor’s billing will include the subcontractors charges and payment will be made to the prime, or
¢ Prime and subcontractors will bill the State separately and the State will pay each directly.

13. CONSIDERATION/PAYMENT

13.1 Payment Schedule. In consideration for the services to be provided, the State shall pay
according to the negotiated agreement for each project. Hourly rates and miscellaneous charges as provided
in Attachment B shall apply.

13.2 _Withholding of Payment. The State may withhold payments to the Contractor if the Contractor
has not performed in accordance with this contract. Such withholding cannot be greater than the additional
costs to the State caused by the lack of performance.

14. CONTRACTOR REGISTRATION

The Contractor will be registered with the Department of Labor and Industry under sections 39-9-201 and 39-9-
204, MCA, prior to contract execution. The State cannot execute a contract for construction to a Contractor
who is not registered. (Mont. Code Ann. § 39-9-401.)

Contractor Registration Number: 38846

15. CONTRACTOR WITHHOLDING

Section 15-50-206, MCA, requires the state agency or department for whom a public works construction
contract over $5,000 is being performed, to withhold 1 percent of all payments and to transmit such monies to
the Department of Revenue.

16. MONTANA PREVAILING WAGE REQUIREMENTS

Unless superseded by federal law, Montana law requires that contractors and subcontractors give preference
to the employment of Montana residents for any public works contract in excess of $25,000 for construction or
nonconstruction services in accordance with sections 18-2-401 through 18-2-432, MCA, and all administrative
rules adopted pursuant thereto. Unless superseded by federal law, at least 50% of the workers of each
contractor engaged in construction services must be performed by bona fide Montana residents. The
Commissioner of the Montana Department of Labor and Industry has established the resident requirements in
accordance with sections 18-2-403 and 18-2-409, MCA. Any and all questions concerning prevailing wage and
Montana resident issues should be directed to the Montana Department of Labor and Industry.



In addition, unless superseded by federal law, all employees working on a public works contract shall be paid
prevailing wage rates in accordance with sections 18-2-401 through 18-2-432, MCA, and all administrative
rules adopted pursuant thereto. Montana law requires that all public works contracts, as defined in section 18-
2-401, MCA, in which the total cost of the contract is in excess of $25,000, contain a provision stating for each
job classification the standard prevailing wage rate, including fringe benefits, travel, per diem, and zone pay
that the contractors, subcontractors, and employers shall pay during the public works contract.

Furthermore, section 18-2-406, MCA, requires that all contractors, subcontractors, and employers who are
performing work or providing services under a public works contract post in a prominent and accessible site on
the project staging area or work area, no later than the first day of work and continuing for the entire duration of
the contract, a legible statement of all wages and fringe benefits to be paid to the employees in compliance
with section 18-2-423, MCA. Section 18-2-423, MCA, requires that employees receiving an hourly wage must
be paid on a weekly basis.

Each contractor, subcontractor, and employer must maintain payroll records in a manner readily capable of
being certified for submission under section 18-2-423, MCA, for not less than three years after the contractor’s,
subcontractor’s, or employer’s completion of work on the public works contract.

The nature of the work performed or services provided under this contract meets the statutory definition of a
“public works contract” under section 18-2-401(11)(a), MCA, and falls under the category of Heavy
Construction and Nonconstruction services. The booklets containing Montana’s 2003 Rates for Heavy
Construction and Nonconstruction Services are attached.

The most current Montana Prevailing Wage Booklet will automatically be incorporated at time of renewal. It is
the contractor’s responsibility to ensure they are using the most current prevailing wages during performance
of its covered work.

17. ACCESS AND RETENTION OF RECORDS

17.1 Access to Records. The Contractor agrees to provide the State, Legislative Auditor or their
authorized agents access to any records necessary to determine contract compliance. (Mont. Code Ann. § 18-
1-118.)

17.2 Retention Period. The Contractor agrees to create and retain records supporting the
environmental services for a period of three years after either the completion date of this contract or the
conclusion of any claim, litigation or exception relating to this contract taken by the State of Montana or a third

party.

18. ASSIGNMENT, TRANSFER AND SUBCONTRACTING

The Contractor shall not assign, transfer or subcontract any portion of this contract without the express written
consent of the State. (Mont. Code Ann. § 18-4-141.) The Contractor shall be responsible to the State for the
acts and omissions of all subcontractors or agents and of persons directly or indirectly employed by such
subcontractors, and for the acts and omissions of persons employed directly by the Contractor. No contractual
relationships exist between any subcontractor and the State.

19. HOLD HARMLESS/INDEMNIFICATION

The Contractor agrees to protect, defend, and save the State, its elected and appointed officials, agents, and
employees, while acting within the scope of their duties as such, harmless from and against all claims,
demands, causes of action of any kind or character, including the cost of defense thereof, arising in favor of the
Contractor’'s employees or third parties on account of bodily or personal injuries, death, or damage to property
arising out of services performed or omissions of services or in any way resulting from the acts or omissions of
the Contractor and/or its agents, employees, representatives, assigns, subcontractors, except the sole
negligence of the State, under this agreement.



20. REQUIRED INSURANCE

20.1 General Requirements. The Contractor shall maintain for the duration of the contract, at its
cost and expense, insurance against claims for injuries to persons or damages to property, including
contractual liability, which may arise from or in connection with the performance of the work by the Contractor,
agents, employees, representatives, assigns, or subcontractors. This insurance shall cover such claims as
may be caused by any negligent act or omission.

20.2 _Primary Insurance. The Contractor's insurance coverage shall be primary insurance as respect
to the State, its officers, officials, employees, and volunteers and shall apply separately to each project or
location. Any insurance or self-insurance maintained by the State, its officers, officials, employees or
volunteers shall be excess of the Contractor’s insurance and shall not contribute with it.

20.3 _ Specific Requirements for Commercial General Liability. The Contractor shall purchase and
maintain occurrence coverage with combined single limits for bodily injury, personal injury, and property
damage of $1,000,000 per occurrence and $2,000,000 aggregate per year to cover such claims as may be
caused by any act, omission, or negligence of the Contractor or its officers, agents, representatives, assigns or
subcontractors.

20.4 Additional Insured Status. The State, its officers, officials, employees, and volunteers are to
be covered and listed as additional insureds; for liability arising out of activities performed by or on behalf of the
Contractor, including the insured’s general supervision of the Contractor; products and completed operations;
premises owned, leased, occupied, or used.

20.5 Specific Requirements for Automobile Liability. The Contractor shall purchase and maintain
coverage with split limits of $500,000 per person (personal injury), $1,000,000 per accident occurrence
(personal injury), and $100,000 per accident occurrence (property damage), OR combined single limits of
$1,000,000 per occurrence to cover such claims as may be caused by any act, omission, or negligence of the
contractor or its officers, agents, representatives, assigns or subcontractors.

20.6 __Additional Insured Status. The State, its officers, officials, employees, and volunteers are to
be covered and listed as additional insureds for automobiles leased, hired, or borrowed by the Contractor.

20.7 _ Specific Requirements for Professional Liability. The Contractor shall purchase and
maintain occurrence coverage with combined single limits for each wrongful act of $1,000,000 per occurrence
and $2,000,000 aggregate per year to cover such claims as may be caused by any act, omission, negligence
of the Contractor or its officers, agents, representatives, assigns or subcontractors. Note: if “occurrence”
coverage is unavailable or cost prohibitive, the Contractor may provide “claims made” coverage provided the
following conditions are met: (1) the commencement date of the contract must not fall outside the effective date
of insurance coverage and it will be the retroactive date for insurance coverage in future years; and (2) the
claims made policy must have a three year tail for claims that are made (filed) after the cancellation or
expiration date of the policy.

20.8 Deductibles and Self-Insured Retentions. Any deductible or self-insured retention must be
declared to and approved by the state agency. At the request of the agency either: (1) the insurer shall reduce
or eliminate such deductibles or self-insured retentions as respects the State, its officers, officials, employees,
or volunteers; or (2) at the expense of the Contractor, the Contractor shall procure a bond guaranteeing
payment of losses and related investigations, claims administration, and defense expenses.

20.9 Certificate of Insurance/Endorsements. A certificate of insurance from an insurer with a
Best’s rating of no less than A- indicating compliance with the required coverages, has been received by the
State Procurement Bureau, PO Box 200135, Helena MT 59620-0135. The Contractor must notify the State
immediately, of any material change in insurance coverage, such as changes in limits, coverages, change in
status of policy, etc. The State reserves the right to require complete copies of insurance policies at all times.




21. COMPLIANCE WITH THE WORKERS' COMPENSATION ACT

Contractors are required to comply with the provisions of the Montana Workers’ Compensation Act while
performing work for the State of Montana in accordance with sections 39-71-120, 39-71-401, and 39-71-405,
MCA. Proof of compliance must be in the form of workers’ compensation insurance, an independent
contractor's exemption, or documentation of corporate officer status. Neither the contractor nor its employees
are employees of the State. This insurance/exemption must be valid for the entire term of the contract. A
renewal document must be sent to the State Procurement Bureau, PO Box 200135, Helena MT 59620-0135,
upon expiration.

22. COMPLIANCE WITH LAWS

The Contractor must, in performance of work under this contract, fully comply with all applicable federal, state,
or local laws, rules and regulations, including the Montana Human Rights Act, the Civil Rights Act of 1964, the
Age Discrimination Act of 1975, the Americans with Disabilities Act of 1990, and Section 504 of the
Rehabilitation Act of 1973. Any subletting or subcontracting by the Contractor subjects subcontractors to the
same provision. In accordance with section 49-3-207, MCA, the Contractor agrees that the hiring of persons to
perform the contract will be made on the basis of merit and qualifications and there will be no discrimination
based upon race, color, religion, creed, political ideas, sex, age, marital status, physical or mental disability, or
national origin by the persons performing the contract.

23. INTELLECTUAL PROPERTY

All patent and other legal rights in or to inventions created in whole or in part under this contract must be
available to the State for royalty-free and nonexclusive licensing. Both parties shall have a royalty-free,
nonexclusive, and irrevocable right to reproduce, publish or otherwise use and authorize others to use,
copyrightable property created under this contract.

24. PATENT AND COPYRIGHT PROTECTION

24.1 Third Party Claim. In the event of any claim by any third party against the State that the
products furnished under this contract infringe upon or violate any patent or copyright, the State shall promptly
notify Contractor. Contractor shall defend such claim, in the State’s name or its own name, as appropriate, but
at Contractor’s expense. Contractor will indemnify the State against all costs, damages and attorney's fees that
accrue as a result of such claim. If the State reasonably concludes that its interests are not being properly
protected, or if principles of governmental or public law are involved, it may enter any action.

24.2 Product Subject of Claim. If any product furnished is likely to or does become the subject of a
claim of infringement of a patent or copyright, then Contractor may, at its option, procure for the State the right
to continue using the alleged infringing product, or modify the product so that it becomes non-infringing. If none
of the above options can be accomplished, or if the use of such product by the State shall be prevented by
injunction, the State will determine if the Contract has been breached.

25. CONTRACT TERMINATION

25.1 Termination for Cause. The State may, by written notice to the Contractor, terminate this
contract in whole or in part at any time the Contractor fails to perform this contract.

25.2 Reduction of Funding. The State, at its sole discretion, may terminate or reduce the scope of
this contract if available funding is reduced for any reason. (See Mont. Code Ann. § 18-4-313(3).)

26. STATE PERSONNEL

26.1 State Contract Manager. The State Contract Manager identified below is the State’s single
point of contact and will perform all contract management pursuant to section 2-17-512, MCA, on behalf of the
State. Written notices, requests, complaints or any other issues regarding the contract should be directed to
the State Contract Manager.
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The State Contract Manager for this contract is:

Robert Oliver, Contracts Officer
Room 165 Mitchell Building
125 North Roberts

PO Box 200135

Helena MT 59620-0135
Telephone #: (406) 444-0110
Fax #: (406) 444-2529

E-mail: roliver@mt.gov

26.2 State Project Manager. Each using State agency or Cooperative Purchaser will identify a
Project Manager in the project task order. The Project Manager will manage the day-to-day project activities on
behalf of the State/Cooperative Purchaser.

27. CONTRACTOR PERSONNEL

27.1 Change Of Staffing. Since qualifications of personnel was key in determining which offerors
were selected to be on this term contract list, a written notification to the State Procurement Bureau of any
changes of key personnel must be made within two weeks of the change. These change notifications will be
completed upon the departure or hiring of key personnel who are professional employees critical to awarded
service areas. If these staffing changes cause the firm to no longer meet the qualifications stated herein, that
firm will be removed from the service area of this term contract. Failure to notify the State Procurement Bureau
of staffing changes could result in the contractor being removed from the term contract listing and possible
suspension from bidding on other State projects.

27.2 Contractor Contract Manager. The Contractor Contract Manager identified below will be the
single point of contact to the State Contract Manager and will assume responsibility for the coordination of all
contract issues under this contract. The Contractor Contract Manager will meet with the State Contract
Manager and/or others necessary to resolve any conflicts, disagreements, or other contract issues.

The Contractor Contract Manager for this contract is:

Curtis Serviss, Jr.

765 Colleen St.

Helena MT 59501

Telephone #: (406) 443-3087
Fax #: (406) 443-0232

E-mail: cserviss@olytech.com

27.3 __Contractor Project Manager. The Contractor Project Manager identified below will manage the
day-to-day project activities on behalf of the Contractor:

The Contractor Project Manager for this contract is:

Curtis Serviss, Jr.

765 Colleen St.

Helena MT 59501

Telephone #: (406) 443-3087
Fax #: (406) 443-0232

E-mail: cserviss@olytech.com

28. MEETINGS

The Contractor is required to meet with the State’s personnel, or designated representatives, to resolve
technical or contractual problems that may occur during the term of the contract or to discuss the progress
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made by Contractor and the State in the performance of their respective obligations, at no additional cost to the
State. Meetings will occur as problems arise and will be coordinated by the State. The Contractor will be given
a minimum of three full working days notice of meeting date, time, and location. Face-to-face meetings are
desired. However, at the Contractor's option and expense, a conference call meeting may be substituted.
Consistent failure to participate in problem resolution meetings two consecutive missed or rescheduled
meetings, or to make a good faith effort to resolve problems, may result in termination of the contract.

29. CONTRACTOR PERFORMANCE ASSESSMENTS

The State may do assessments of the Contractor’s performance. This contract may be terminated for one or
more poor performance assessments. Contractors will have the opportunity to respond to poor performance
assessments. The State will make any final decision to terminate this contract based on the assessment and
any related information, the Contractor's response and the severity of any negative performance assessment.
The Contractor will be notified with a justification of contract termination. Performance assessments may be
considered in future solicitations.

30. TRANSITION ASSISTANCE

If this contract is not renewed at the end of this term, or is terminated prior to the completion of a project, or if
the work on a project is terminated, for any reason, the Contractor must provide for a reasonable period of time
after the expiration or termination of this project or contract, all reasonable transition assistance requested by
the State, to allow for the expired or terminated portion of the services to continue without interruption or
adverse effect, and to facilitate the orderly transfer of such services to the State or its designees. Such
transition assistance will be deemed by the parties to be governed by the terms and conditions of this contract,
except for those terms or conditions that do not reasonably apply to such transition assistance. The State shall
pay the Contractor for any resources utilized in performing such transition assistance at the most current rates
provided by the contract. If there are no established contract rates, then the rate shall be mutually agreed
upon. If the State terminates a project or this contract for cause, then the State will be entitled to offset the cost
of paying the Contractor for the additional resources the Contractor utilized in providing transition assistance
with any damages the State may have otherwise accrued as a result of said termination.

31. CHOICE OF LAW AND VENUE

This contract is governed by the laws of Montana. The parties agree that any litigation concerning this bid,
proposal or subsequent contract must be brought in the First Judicial District in and for the County of Lewis
and Clark, State of Montana and each party shall pay its own costs and attorney fees. (See Mont. Code Ann. §
18-1-401.)

32. SCOPE, AMENDMENT AND INTERPRETATION

32.1 Contract. This contract consists of 11 numbered pages, any Attachments as required, RFP #
SPB05-894P, as amended and the Contractor's RFP response as amended. In the case of dispute or
ambiguity about the minimum levels of performance by the Contractor the order of precedence of document
interpretation is in the same order.

32.2 Entire Agreement. These documents contain the entire agreement of the parties. Any
enlargement, alteration or modification requires a written amendment signed by both parties.
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33. EXECUTION

The parties through their authorized agents have executed this contract on the dates set out below.

DEPARTMENT OF ADMINISTRATION OLYMPUS TECHNICAL SERVICES, INC.
STATE PROCUREMENT BUREAU 765 COLLEEN ST.
PO BOX 200135 HELENA MT 59601
HELENA MT 59620-0135 FEDERAL ID # 81-0522375
BY: BY:

Penny Moon, Contracts Officer (Name/Title)
BY: BY:

(Signature) (Signature)

DATE: DATE:
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ATTACHMENT A
CONTRACTOR’'S RESPONSE

1.0 Company Profile and Experience

Olympus Technical Services, Inc. (Olympus) is a state of Montana Corporation established in 1999 after an
employee buyout of the assets of the Helena and Billings, Montana and Boise, Idaho offices of a Washington
corporation founded in 1986. The Helena and Billings offices have been operating since 1986 and 1990,
respectively, and the Boise office since 1994.

Olympus Technical Services, Inc. is an integrated team of professionals and field services staff
that provide services in the areas of:

Site Investigation, Engineering and Remedial Design
Environmental Compliance and Permitting

Mine Environmental Services

Remedial and Industrial Services

Emergency Response to Hazardous Materials Incidents

Olympus recognizes the need to complete projects in a safe, timely and efficient manner. All of our
professionals and field services staff have completed Hazardous Waste Operations (HazWoper) 40-hour
training with annual 8-hour updates. We operate under a corporate health and safety plan that includes annual
medical monitoring and first aid/CPR training.

Olympus employs an effective mix of personnel with management, professional and technical skills. The
experience level is broad-based and field-oriented. Olympus is staffed by environmental professionals who
work in teams with construction managers and field services staff to effectively manage projects from start to
finish. This continuity brings significant cost and time savings to our clients.

Our offices are strategically located throughout the Rocky Mountain Region. We have offices in the following
cities along with field staff based out of Havre, Montana.

Billings, Montana

454 Moore Lane, #2

Billings, MT 59601

(406) 254-3554

FAX: (406) 245-3555
E-mail: Billings@olytech.com

Boise, Idaho, Montana,
5956 W. Victory Rd.

Boise, ID 83709

(208) 562-5500

FAX: (208) 562-5503
E-mail: Boise@olytech.com

Corporate Headquarters
Helena, Montana

765 Colleen

Helena, MT 59601

(406) 443-3087

FAX: (406) 443-0232
E-mail: Helena@olytech.com

2.0 Service Categories

Olympus Technical Services, Inc. is proposing to supply services in the following categories:

2.1 WATER QUALITY MONITORING — LAKES AND STREAMS

Olympus has extensive experience in survey designs and sampling streams, ponds and springs for surface
water quality and stream sediments to assess base load impacts from source areas. Our experience is limited
in the routine sampling of lakes. In cases where we have conducted lake sampling, it has been in cases of
emergency response to hazardous materials releases.

2.2 GEOGRAPHIC INFORMATION SYSTEMS (GIS) SERVICES
Olympus is experienced in geographic information services and has provided clients with such services in

support of site characterization work, plan development and operating permits. We use ArcView GIS software
especially for site characterization database compilation and the preparation of maps.
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2.3 REMOTE SENSING

Olympus commonly uses remote sensing in the form of aerial photography to support our site characterization
projects. Much of our air photo interpretation work is directed at site characterization activities related to
drainages and surrounding areas. Many of these sites are impacted by historical mining operations.
Orthophotographs are commonly used as base maps for interpreting waste source areas, vegetation patterns,
and drainage characteristics. The air photos and planning and evaluating

24 HEAVY EQUIPMENT OPERATORS

Olympus’ field services program utilizes heavy equipment to support site characterization work (i.e., test pits)
and environmental remediation construction work. Our heavy equipment operators are experienced operators
of excavators, articulated loaders, 10-CY dump trucks, backhoes and bobcats. They do not have very much
experience operating larger dozers, i.e. D7 or D8, and thus no prices are provided for this equipment. The
company owns backhoes, a 10-CY dump truck and a bobcat loader. As needed, the larger heavy equipment is
rented from commercial suppliers.

3.0 References and Representative Project Summaries

Service Categories: Water Quality Monitoring, Geographic Information Systems (GIS) Services and Remote
Sensing
Client Contact: Mr. Vic Anderson
Bureau Chief — Mine Waste Cleanup
Montana Dept. of Environmental Quality — Remediation Division
1100 N. Last Chance Guich
Helena, MT 59601
Phone Number (406) 841-5025

Project Description

Olympus has been under contract since 1994 with the Mine Waste Cleanup Bureau and during this time has
provided a variety of services including reclamation work plan development, site characterization, engineering
evaluation/cost analysis, final design/bid specifications, and construction management. Detailed topographic
surveys were planned by Olympus and implemented by a subcontracted Professional Licensed Surveyor to
support environmental site characterization and reclamation engineering. Many of the projects that Olympus
has worked on involved mine/mill waste impacts to drainages including perennial streams. The site
characterization work involved the preparation and implementation of field sampling, laboratory analytical, and
quality assurance plans for multiple media including surface water, stream sediment, ground water and soils
(including native soils and mine/mill wastes). Much of the work in the past five years has utilized aerial
photography interpretation of the stream drainages and the assessment of stream geomorphology, vegetation
patterns, and impacts. Olympus has utilized readily available aerial orthophotography and GIS software to
assist in site characterization planning and data evaluation. During recent years, Olympus has used ArcView
GIS to compile field data and available existing databases for project evaluations and report map preparation.

Service Categories: Water Quality Monitoring and Geographic Information Systems (GIS) Services and
Remote Sensing

Client Contact: Ben Quinones
Project Officer — Mine Waste Cleanup
Montana Dept. of Environmental Quality — Remediation Division
1100 N. Last Chance Gulch
Helena, MT 59601
Phone Number: (406) 841-5030
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Project Descriptions

Olympus has recently provided site characterization services for the Silver Creek Drainage Project (evaluation
of approximately 10 miles of the Silver Creek drainage corridor) and the Bald Butte Millsite project
(approximately 2.5 miles of the upper Dog Creek drainage). The site characterization work required the
sampling plan design and implementation for various media including surface water, groundwater, stream
sediment, and soil. Detailed topographic surveys were planned by Olympus and implemented by a
subcontracted Professional Licensed Surveyor to support environmental site characterization and reclamation
engineering. Aerial orthophotographs were used to assess the stream corridor, floodplain and surrounding
areas. This work evaluated stream geomorphology, vegetation patterns, land use, placer mine areas, and
locations of mine/mill waste source areas. To assist in stream reclamation design, surveys were conducted on
representative upstream and downstream non-impacted stream sections to evaluate the stream planform,
profile, and cross sections; determination of bankfull discharge; and an assessment of the channel materials.

ArcView GIS v.8.3 was used to compile various themes for maps including topographic base maps, aerial
photography, lode mine/mill waste areas and infrastructure, placer mine areas, environmental sampling sites,
analytical results, and land ownership. Supporting plan documents that were completed prior to the site
characterization work included: Field Sampling Plans, Laboratory Analytical Plans, Quality Assurance Project
Plans and Health and Safety Plans. Site characterization work was initiated in 2003 and completed 2004.
Both projects are currently active with reclamation engineering evaluation/cost analysis for the Bald Butte
Millsite project and the final reclamation design for the Silver Creek Drainage project.

Service Categories: Water Quality Monitoring and Remote Sensing

Client Contact: John Schaefer
Environmental Manager
Apollo Gold, Inc.
P.O. Box 176
Jefferson City, MT 59638
Phone Number: (406) 933-8314

Project Description

Olympus provided site characterization services in support of the Voluntary Cleanup Action Plans for the
Corbin Flats Tailings and Upper Corbin Flats Tailings projects located in the Spring Creek drainage near
Corbin, Montana. The site characterization work involved the sampling plan design and implementation for
various media including surface water, groundwater, stream sediment, and soil. The site areas were flown with
detailed aerial photography for preparation of topographic base maps. Aerial photography was used to
prepare detailed topographic base maps and to assess the stream corridor, floodplain and surrounding areas.
This work evaluated stream geomorphology, vegetation patterns, mine/mill waste sources, historical mill
structures, land use and supported residential planning for soil removal and cleanup confirmation sampling. To
assist in stream reclamation design, surveys were conducted on representative upstream and downstream
non-impacted stream sections to evaluate the stream planform, profile, and cross sections; determination of
bankfull discharge; and an assessment of the channel materials. The Voluntary Cleanup Action Plans for
these sites were initiated in 1997 and completed in 2001.

Service Categories: Water Quality Monitoring

Client Contact: Mitchell Leu

Environmental Manager

Plum Creek Manufacturing

P.O. Box 1990

Columbia Falls, MT 59912-1990
Phone Number: (406) 892-6217
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Project Description

Olympus provides surface water (ponds) and groundwater sampling services in support of Plum Creek
Timber’'s Montana Groundwater Pollution Control System Permit. Olympus developed the field sampling plan
which included laboratory protocols and quality assurance. Olympus has been providing quarterly water
quality sampling services since the mid-1990’s. In addition, Olympus has provided water quality sampling
services in the area of the site for special projects.

Service Categories: Geographic Information Systems (GIS) Services, Remote Sensing and Heavy
Equipment Operators

Client Contact: Michael J. Perrodin
Manager of Environmental Operations
Burlington Northern Santa Fe Railway
235 Main Street
Havre, MT 59601

Phone Number: (406) 265-0483)

Project Description

Olympus is providing GIS and remote sensing services for a Habitat Conservation Plan covering 75 miles of
railroad track corridor in a sensitive area. We are using ArcView GIS v8.3 to prepare a GIS database including
the following themes: aerial photography, topographic maps, railroads, highways, drainage basins, streams,
lakes, public land ownership, wilderness areas, endangered species linkage zones, etc. The project was
started in 2003 and is currently active.

Olympus has completed a number of field service projects in the past five years related to environmental
remediation using heavy equipment operators. This work involved excavation and loading of impacted soils
using excavators, articulated loaders, backhoes and bobcat loaders.

Service Categories: Geographic Information Systems (GIS) Services and Remote Sensing

Client Contact: Mr. John Allen
Chief Executive Officer
Energy West, Inc.
P.O. Box 2229
Great Falls, MT 59403-2229
Phone Number: (406) 791-7510

Project Description

Olympus provided GIS and remote sensing services for the environmental report portion of a 45 mile natural
gas pipeline permit application for the Federal Energy Regulatory Commission. ArcView GIS v.3.3 was used
to prepare a GIS database including the following themes: aerial photography, topographic maps, highways,
land ownership, land use, water bodies including streams, lakes, wetlands (acreage assessments), irrigation
ditches, Federal and state sensitive areas, pipeline infrastructure, geology, soils, designated aquifer areas, and
other themes including potential endangered species areas, fisheries, and cultural resources. Project period
2001 to 2002.

Service Categories: Heavy Equipment Operators

Client Contact: Joel Chavez
Streamside Tailings Project Officer — Mine Waste Cleanup Bureau
Montana Dept. of Environmental Quality — Remediation Division
1100 N. Last Chance Gulch
Helena, MT 59601
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Phone Number: (406) 841-5030

Project Descriptions

Olympus completed pilot test construction activities in support of the final remedial design for the reclamation
of the upper reaches of Silver Bow Creek which is contained in the Streamside Tailings Operable Unit (SST
OU). The SST OU is located within the Silver Bow Creek/Butte Area National Priorities List (NPL) Site. The
pilot test was conducted to evaluate near-stream excavation, dewatering, stream bank reconstruction, and
dredging methods. Olympus was responsible for providing all labor, equipment, and materials for construction
of the sediment pond, dewatering trenches, channel diversion, and building of five stream bank stabilization
methods over 450 feet of relocated stream channel. Olympus demonstrated its ability to achieve project
objectives in a timely manner and within budget while working closely with multiple construction oversight
authorities. Olympus also provided feedback to project designers to modify parts of the design to improve
constructability and construction efficiency. Olympus compiled detailed cost data from the pilot test
construction to develop cost estimates for each bank treatment alternative. These costs have been used by
project designers to estimate construction costs for different design alternatives. Project completed 1998.
Service Categories: Heavy Equipment Operators

Client Contact: Stan Sternberg
Environmental Program Supervisor
Montana Dept. of Transportation
P.O. Box 201001
Helena, MT 59620-1001

Phone Number: (4006) 447-7647

Project Descriptions

Olympus has completed a number of field service projects in the past five years requiring the use of heavy
equipment operators, principally excavators, articulated loaders, backhoes, and bobcat loaders. These
projects are related to environmental remediation involving impacted soils excavation and storage tank
decommissions.

4.0 Method of Providing Services and Quality Assurance

Olympus Technical Services, Inc. (Olympus) is a full-service environmental firm that employs a project
management team approach to environmental projects that includes professional geoscientists, civil and
geological engineers, chemists, field construction supervisors, and environmental technicians. Project
managers oversee the integrated project teams and allocate required equipment and personnel resources to
meet the needs of each individual project.

Olympus integrates environmental consulting and field remediation services from site investigation and design
stages to final project completion. Our success stems from understanding the project goals, correctly defining
the required scope of work, and achieving the appropriate balance between environmental consulting and field
services. Project coordination of human resources, equipment, and support services is a function of the
project management team structure. Olympus practices a team-oriented approach to project management and
is organized according to the structure shown in Figure 1 for this project.
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Figure 1. Proposed Project Team Organizational Chart
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The project will be managed out of our Helena office by Curt Serviss, P.G. Mr. Serviss has served as Project
Manager for Olympus on a wide variety of environmental projects throughout Montana. The core group of task
managers, administrative staff, and field support services for Montana operations are also located in Helena.
The value of using The Helena office for project coordination is that it provides ready access of Mr. Serviss and
our core staff to the Montana DEQ. Mr. Serviss is a principal in the Helena office so he remains current on
staff work loads and can efficiently allocate the appropriate resources to specific projects.

Because of geography, we will rely almost solely on our staff in Helena, Havre, and Billings to complete
projects under the contract. In most situations, the exception to this would be internal technical report review
and regulatory support, which will have no associated travel costs.

As Project Manager, Mr. Serviss will ensure that all services provided by Olympus to Montana DEQ are
correctly defined in terms of the project goals and the scope of work. Mr. Serviss will also be responsible for
establishing the appropriate level of quality assurance/quality control for the project. Once the project goals,
scope of work, and estimated budget are established for the project, a work order number will be assigned that
will be used to track project budgets and deliverables. Mr. Serviss will then select a Task Manager and project
team with skills to match the needs of the project.

This team-oriented approach of Project Manager, Task Manager, and project team allows Olympus to
efficiently track project budgets, project schedules, and the quality of deliverables. The Task Manager and
project team are responsible for developing a work plan that defines each specific task, the schedule for
completion, the dates for project deliverables, and a project-specific health and safety plan. The completed
work plan is reviewed by the Project Manager, the corporate Health and Safety officer, and a quality
assurance/quality control expert. Once the work plan is approved, the Task Manager will serve as the prime
point of contact for the Project Manager.

The Task Manager will generally stay with an assigned project from initiation to completion. This "cradle to
grave" relationship between the project team and the project ensures a high-degree of continuity and quality of
work. Team briefings and computer tracking of budgets and project deliverables are the primary tools used to
communicate progress to the Project Manager. The Project Manager provides updates to Montana DEQ, as
needed, based on information from these sources.

With staff based in Helena, Havre, and Billings, Olympus is strategically located to provide services throughout
Montana without significant travel costs. The combined manpower and resources of our Helena, Havre and
Billings staff are sufficient to undertake this type of project. We have a sufficient number of experienced
professionals who can manage tasks under this contract, and a substantial amount of field equipment that will
be useful on the projects. These resources are described later in this proposal.

Olympus provides administrative reports to the client that focus on project budgets and status. We currently
include monthly status reports with our project invoices to the client that summarize the work performed during
the billing period, the current amount billed, the cumulative amount billed, and the remaining budget.

The organizational chart (Figure 1) depicts the structure of our proposed project team. As shown on Figure 1,
the team is led by our Project Manager Curt Serviss, P.G., located in our Helena office, who will be the primary
point of contact with the client. Alan Stine, P.G., located in our Helena office, has over 20 years of professional
experience in geology and he will be responsible for program quality assurance/quality control. Mr. Kevin
Rauch, P.E., is Olympus’s corporate health and safety officer and will oversee project health and safety issues.
The remainder of the project team is organized under five functional groups that focus on
engineering/geosciences, aerial photo interpretation/GIS, field services, heavy equipment operation and
administrative support. These groups will work closely and use a team-oriented approach to address problems
on a project-specific basis. The following is a basic description of each group’s function:

o The engineering/geosciences group will primarily be responsible for completing site investigation/site

characterization activities. They will also design remedial actions to address the relevant issues
discovered during the site characterization process, and assist with obtaining the required permits.
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e The field services group will work closely with the engineering/sciences group and will assist with field
sampling, waste characterization, waste disposal, and other field-related activities. The field services
group will operate heavy equipment and provide labor construction services.

e The air photo interpretation/GIS support group will provide support for site characterization, data
compilation and map presentation.

e The administrative support group will be responsible for providing administrative and project management
support, maintain project files, preparing monthly invoices and status reports.

4.1 STAFF QUALIFICATIONS

Resumes for the key personnel that would be involved with this contract and a Montana staff qualifications
matrix are provided in Appendix A. (Serviss, Rauch, Stine, LaRango, Peterson, Foley)

4.2 PROJECT QUALITY ASSURANCE

Olympus personnel working on environmental sampling projects follow Standard Operating Procedures
developed by the company to ensure the collection of accurate and defensible data. The table of contents for
our Standard Operating Procedures is provided in Appendix B. For planning and implementation of
environmental sampling programs including surface water and stream sediments, Olympus develops a Field
Sampling Plan, Laboratory Analytical Plan and a Quality Assurance Project Plan. Depending on the scope of
the project, these plans may be incorporated into a single document or are prepared as multiple documents for
larger projects. Examples of these plans are provided in Appendix C. Because of the size of the documents,
one unbound, non-color copy is provided with the unbound original of this proposal. This will allow additional
copies to made by the review committee should it be deemed necessary.

4.3 SUPPORT SERVICES

Olympus will provide most of the technical expertise for the projects with our in-house staff. Subcontractors
that will likely be used by Olympus on a project-specific basis include analytical laboratories and a Professional
Licensed Surveyor. Olympus would utilize one or more of the analytical laboratories contracted by the State of
Montana for this contract. Contract laboratory analytical costs would be billed directly to State of Montana.
Olympus has the equipment (i.e., total station) and skills to do some surveying such as topographic mapping,
construction staking, and detailed elevation surveys of monitoring wells. However, we are not a licensed
professional land surveyor (PLS) and we do not have survey grade GPS capability. When these services are
required, we subcontract that service. Should the need arise for the services of a Professional Licensed
Surveyor or survey grade GPS, Olympus typically subcontracts with Thompson & Associates, LLC located in
Butte, Montana. Olympus has experience with Thompson & Associates dating back to 1996. A resume for
Brian Thompson is provided in Appendix A.

4.4  SUPPORT EQUIPMENT

Olympus has a variety of support equipment for use in the office and the field. Our offices are equipped with
computers with internet E-mail capability, printers, fax machines, photocopiers, and other miscellaneous office
equipment. Our computer software packages include AutoCad Release 2002 and LT 2004 used to prepare
maps and design drawings, Eaglepoint 2001 used for civil design work, ArcView 8.3 for GIS Mapping,
Microsoft Office XP for word processing and spreadsheet applications, Microsoft Project for scheduling and
project management, and Adobe Acrobat for efficient document presentation and transfer. The word
processing and spreadsheet software have the capability of generating ASCII text or converting to a variety of
other word processing file formats. The CAD software can also save to a variety of drawing formats including
DWG, DXF, BMP and WMF. Drawings up to 11 inches by 17 inches, in color and black and white, are plotted
in-house. Olympus has larger size drawings plotted at outside CAD plotting services in Helena.

Olympus has a selection of field support equipment that can be used as needed on projects. Field equipment
common to this work that Olympus can supply includes:
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field vehicles (4 WD pickups)
equipment for sampling soils, surface
water, and ground water

Garmin personal GPS units
pH/specific conductivity/Eh meters
dissolved oxygen meter
photoionization detector (PID)

flame ionization detector (FID)
sampling pumps
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personal protective equipment
Nikon DTM 520 total survey station
backhoes for excavation

1,000 gallon vacuum-trailer
backhoes and bobcat loader
10-CY dump truck

Commercial rental access to other
heavy equipment as needed, i.e.
excavators, front-end loaders and
dozers



